STATE OF ILLINOIS T05-0015
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO. 1119

This agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission ("Commission"), the Norfolk Southern Railway
Company ("Company"), the Rome Township ("Township"), and the State of llinois,
Department of Transportation ("Depariment”).

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through an application for
assistance from the Grade Crossing Protection Fund that inquiry should be made into the
matter of improving public safety at the Beal Road/TR 101 highway-rail grade crossing of
the Company’s track near Rome/Dix, in Jefferson County, lllinois, desighated as crossing
AAR/DOT 724 806D, milepost 79.63-A,; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid crossing by a representative of the Commission’s Transportation Division
Railroad Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and sight distances and other pertinent data relating
to the crossing have been obtained and shown on Exhibit A, attached to the Agreement;
and

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements
upon a determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18¢c-7401 of the lllinois Commercial Transportation
Law requiring that certain improvements as hereinafter stated be made and that the cost
for the proposed improvements be divided among the parties according to law and that in
the interest of the traveling public the Grade Crossing Protection Fund of the Motor Fuel
Tax Law be required to bear a substantial portion of the cost; To Wit the parties agree as
follows:

Section 1 All improvements encompassed by this Agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the proper improvements in the mterest of
public safety at the aforesaid crossing should be:
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(a) Installation of automatic' flashing light signals and gates with a bell,
controlled by constant warning time circuitry, and equipped with an event
recorder. '

(b)  Installation of temporary STOP signs at the Beal Road/TR 101 crossing
within 30 days of receipt of a Commission Order for the installation of
new automatic warning devices.

(¢)  Reconstruction of the existing highway approaches, in order to comply
with the minimum requirements of 92 lllinois Administrative Code Part
1535.204, and as depicted on the proposed plan in Exhibit C.

(d)  The installation by of new railroad advanced warning signs on the east
and west highway approaches to the crossing, in compliance with
requirements of 92 lllinois Administrative Code 1535.310. '

Section3  The Company and the Township have each prepared a detailed estimate of
cost and a general layout plan to accomplish the proposed improvements, which they may
be required to perform. Execution of the Agreement by the Department will be
considered as its acceptance and approval of all drawings, circuit plans and required
specifications, attached hereto as Exhibits B and C.

Section 4 The Company and the Township shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed
improvements should be twelve (12) months from the date of a Commission Order
subsequent to this Agreement.

Section 5 The parties agree that an equitable division of cost for the proposed
improvements should be as follows: :

COST DIVISION TABLE:
EST.
IMPROVEMENT COST _ GCPF TOWNSHIP COMPANY IDOT
Install Automatic
Flashing Light Signals
and Gates, controlled {95%)
by CWT Circuitry $157,100 | $149,245' $0 Remainder® $0
Modify Existing Highway
Approaches $18,500 $0 100%" $0 $0
No

Install temporary STOP | estimate
Signs. required $0 $0 100%” $0
Install Railroad
Advance Warning Signs
on east and west No
highway approaches to | estimate
the crossing required -0- 100%° -0- G-
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Notes:
Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $149,245; any installation
costs above the estimated amount of $157,100 will be divided between the GCPF and the Company in
the same percentages noted above, upon submittal and review of evidence to support the additional
cost and approval by the Commission.
2 Company responsible for all future operating and maintenance costs associated with the new
automatic warning devices,
% Com pany responsible for all future maintenance costs associated with the temporary STOP
signs.
Township responsible for all future maintenance costs associated with the highway approaches.
5 Township will be responsible for all future maintenance costs associated with the railroad advanced
warning signs.

Section 6 The Township is financially able and willing to bear an equitable portion of
the cost for the proposed improvements as may be assigned by the Order and indicates
this intent by Resolution attached as Exhibit D.

Section 7 Special Provisions: Since the Township and/or its contractor will perform the
highway reconstruction, roadway contractor and railroad liability insurance will be required
as specified in the Iilinois Department of Transportation’s “Standards and Specifications for
Road and Bridge Construction”.

The Township proposes to reconstruct the approaches according fo the plan attached as
Exhibit C. The Company should contact the Jefferson County Engineer, Steve Schnake, at
618-244-8031, for coordination of possible field adjustments regarding the signal
installation.

The Company the Township shall complete and submit the Project Manager Information
portion of the Project Status Report sheet, attached as Exhibit E-1 and E-2, along with this
executed Agreement.

The Company and the Township shall, at six (6) month intervals from the date of
Commission Order subsequent to this Agreement, submit to the Director of Processing
and Information, Transportation Bureau of the Commission, a Project Status Report,
attached as Exhibit E-1 or E-2, regarding the progress it has made toward completion of
the work herein required. Each Project Status Report shall include the Commission Order
number, the Order date, the project completion date as noted in the Order, crossing
information (inventory number and railroad milepost), type of improvement, and the name,
title, mailing address, phone number, facsimile number, and electronic mailing address of
the Company and the Township Project Manager.

All bills for expenditures authorized for reimbursement from the Grade Crossing Protection
Fund as depicted in Section 5 above shall be submitted to the Fiscal Control Unit, Bureau
of Local Roads and Streets, lllinois Department of Transportation, 2300 South Dirksen
Parkway, Springfield, lilinois 82764. The Department shall send a copy of all bills to the
Director of Processing and Information, Transportation Division of the Commission. The
final biil for expenditures from each party shall be clearly marked “Final Bill’. All bifls shall
be submitted no later than twenty-four (24) months from the date of Commission Order

3
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subsequent to this Agreement. The Department shall, at the end of the 24" month from
the Commission Order date, de-obligate all residual funds accountable for installation cost
for this project.

Section8  This Agreement shafl be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an
appropriate order, within 60 days accepting or rejecting such stipulation according fo the
provisions contained herein. '



SA 1119

In Witness Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the Commission this 17" day of December, 2004.

Michael E. Stead
Rail Safety Program Administrator

Attest:

Richard A. Daniels
Railroad Safety Specialist



lllinois Commerce Commission Stipulated Agreement No. 1119 concerning
improvements at the Beal Road/TR 101 highway-rail grade crossing of the Norfolk
Southern Railway Company's track located near Rome/Dix, in Rome Township,
Jefferson County, lllinois, designated as crossing AAR/DOT #724 806D, milepost
79.63-A.

Executed by the Township this__// day of 4;#@9/(/ 2005.

ROME TOWNSHIP

@@EN?E i
2 JAN 13 2005

iflinois Commearce Lommissio;
RAIL BAFETY SECTION

e

Aftest:

@&;t@%_»wﬂ_fng



llinois Commerce Commission Stipulated Agreement No. 1119 conceming
improvements at the Beal Road/TR 101 highway-rail grade crossing of the Norfolk
Southern Railway Company's track located near Rome/Dix, in Rome Township,
Jefferson County, lllinois, designated as crossing AAR/DOT #724 806D, milepost
79.63-A.

Executed by the Company this _1"Tth  day of __Jacuery 2005.

NORFOLK SCUTHERN RAILWAY
COMPANY

Iy

BV:WmA
Genesal Manages

Attest:

gk O sdoa

“ Passtant Secretar Y




llinois Commerce Commission Stipulated Agreement No. 1119 concerning
improvements at the Beal Road/TR 101 highway-rail grade crossing of the Norfolk
Southern Railway Company's track located near Rome/Dix, in Rome Township,
Jefferson County, lllinois, designated as crossing AAR/DOT #724 806D, milepost
79.63-A.

Executed by the Department this Cﬁ'_f?i day of M 2005.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

o | 5pze A Mot 52
y % e -,
irector of Highways
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Exhibit A
Page 1

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

[RAILROAD

Norfolk Southern

USDOT#, MILEPOST/LINE

724 806D, 79.63-A

STREET, CITY, COUNTY

Beal Road/TR 101, near Rome/Dix, Jefferson County

JURISDICTION (RDWY) Local
LOCATION Rural
ISTREET SURFACE Chip seal; 16'; fair condition

CROSSING DATA: See Location Sketch for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
(W-E or N-S) CONDITION
N-S Timber and Asphalt 23 good
ROADWAY DATA: See Location Sketch
INTERSECTING ROADS: N/A
TRAFFIC CONTROL N/A
ADT & SPEED 200@55mph unposted
TRAFFIC TYPE Passenger, possible School Busses and Hazardous Materials
ADVANCE WARNING Yes, but both need replaced
IPAVEMENT MARKING No

RAILROAD DATA: Ses Location Sketch

FREIGHT TRAFFIC

21 freight Per day @ 50 MPH, Day & Night

PASSENGER TRAFFIC

N/A

WARNING DEVICES

Crossbucks

NOTES:
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Page 2
VISIBILITY STUDY: See Location Sketch
Train Speed 50 MPH
Roadway Speed 55 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 560 FEET
Along Tracks 586 FEET
Required Clearing Sight Distance (CSD) 1200 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on
Geometric Design of Highways and Streets, 2001, Fourth Edition.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE OK 500 | Trees
NW OK 50 Trees
SE OK 50 Trees
SW CK 50 Trees

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need to satisfy minimum Site Distance criteria.

APPROACH GRADES: See Location Sketch

DIRECTION: NORTH DIRECTION: SOUTH
DISTANCE | ELEVATION | GRADE | DISTANCE | ELEVATION | GRADE
(FT) (FT) (%) (FT) (FT) (%)
25 98.5 6.0 25 99.3 2.8
50 97.1 5.6 50 97.8 6.0

Distance measured from outermost rail.

COMMENTS:

Norfolk Southern Railway's detailed estimate for new automatic _warning devices is
$157,100; the Township’s estimate for highway approach improvements is $18,500.

Based on evidence submitted to show that Rome Township is experiencing financial
hardship, staff recommends the Grade Crossing Protection Fund (GCPF) pay 95% of the
installation costs and the railroad pay the remainder of the installation costs, as well as all
future operating and maintenance costs, for the new automatic warning devices. The
Township should pay 100% of the costs to reconstruct the highway approaches, as well as
all future operating and maintenance costs for the highway approaches. The Township also

needs to replace the advanced warning signs at its own expense.

See Page Three for a Location Sketch (Aerial Photo) of the crossing.
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Detailed Estimate for Grade Crossing Warning Devices

City/State: DIX, IL Road: CR-2000N/TR-196
MilePost: 79.63-W DOT/AAR: 724806
State Proj. No.: County: JEFFER SON
S&E Proj. No.: 04.0609 AFE: F02478
Man Days: 104 File Number: 061-04.489

**Purchases - Other***
Meals and Lodging: $9,060.00

Rental of Equipment: $19,800.00

(2 Trucks, 1 Backhoe w/ Trailer
and 1 Pipe-Pusher for 26 Days)

Construction Supervision Vehicle: $370.00
Contingencies: $590.00
Purchases - Other Total: $29,820.00
*** Material and Additives***
Material Cost: $63,290.00
Sales and Use Tax: $3,160.00
Material Handling _Freight: | $3,160.00
Material Total: $69,610.00

***Labor and Additives***

Labor Cost: $23,300.00
(4 man crew at $896.00 a day for: 26 days)

Payroll Tax & Overheads: $20,170.00

Preliminary Engineering: $7,620.00

Construction Supervision: $6,580.00

Labor Total: $57,670.00
Subtotal: $157,100.00
Credit: | $0.00
(Salvage/Scrap)

Project Total:  $157,100.00

Estimated on: 05-Oct-04 Estimated by: enjab

Estimate valid for 1 year from date of estimate
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Exh

~ COST ESTIMATE
FOR
ROAD IMPROVEMENTS
TO TR 101-BEAL ROAD

EXTEND 42" CONCRETE PIPE 30" X $45/FT..c.coioieirieinieineecinininreceee s asssnsens $1,350
EXTEND 30" CONCRETE PIPE 30" X $33/FT..c.cvviiireieieiserreinsssnsssesesen e eresessnnnes $600
AGGREGATE SURFACE COURSE TYPE B 328 TON X $25/TON ....cccevvivennnnnn, $8,200
MOBILIZATION & DEMOB .....ouoieeceecrirerniscrervesesesecisssesssseeserssssssssessessas sesseseson §1,500

FLAGMAN 2 DAYS X $300/DAY ....ccovvmmniiiriererenssiernssnnsrssrnsinnessssssssns s seeseansennn 5600

RR LIABILITY INSURANGCE......oooitteieeseeeesssseessmiossaeneessssssensenesecssrsssasssessesssan $3,500

OIL AND CHIP..........coooorimvermmireecrmseoeossessesssesesssesssssnsssssssasssessasssssssseesssstosennesennes ..$1,000

CONTINGENCIES ........oooveeermrrereneeienssisessessseonessiessssssesonsesenens ettt et $1,750
TOTAL....... $18,500Q

file:icc cost est tr 424
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date /f" 7/~ ﬂj/ Agreement # 111

The @ﬂmjﬂ /\QQ(.\A__

(Board or Council Rome To

meetingon _/~// «-&_5 , Resolved to authonz@ma/?éM

(Date) (Name, 6ﬁtc%

to act as}s/d;yfgnated agent in the processing of this Stipulated Agreement and
that LA7LE s is financially willing and able to

(Township)

bear the cost for the proposed improvements as may be assigned to it according
to Section 6 of this Agreement.



TRANSPORTATION DiVISION / RAIL SAFETY SECTION

ILLINOIS COMMERCE COMMISSION

PROJECT STATUS REPORT
TYPE: (CHECK ONE)
PROGRESS
COMPLETION' | DATE |

PROJECT INFORMATION:

Reporting Party:

Norfolk Southern Railway Company

Docket/Order #:

T05-001 5

Ordered Completion Date:

March 23, 2006

Status Reports Due:

Sept. 23, 2005, and March 23, 2006

Completion Report Due':

5 days after project completion

AAR/DOT#, Milepost:

724 806D; MP 79.63-A

Street, (in/near) City, County:

Beal Road/TR 101, near Rome/Dix, Jefferson County, IL

Railroad Company:.

Norfoik Southern

! Railroad Companies must include an updated USDOT Inventory Form with their Completion Report.

PROJECT MANAGER INFORMATION?:

Name: Dennis Keith

Titie: Production and Material Control
Representing: Norfolk Southern

Street Address: 99 Spring Street, Box 123

City, State, Zip: Atlanta, Georgia 30303

Office Phone: 404-529-1009

Office Fax: 404-527-1174

Cellular Phone:

E-Mail Address: dikeith@nscorp.com

Project Manager information to be submitted by Rome Township and the Norfolk Southern Railway

Company

DESCRIPTION OF IMPROVEMENTS ORDERED:

» Installation of automatic flashing light signals and gates with a bell, controlled by

constant warning time circuitry, and equipped with an event recorder.
o |nstallation of temporary STOP signs at the subject crossing within 30 days of receipt

of a Commission Order for the installation of new automatic warning devices.

* Reconstruction of the highway approaches.
New advanced warning signs.
{use additional blank shest, if necessary)

STATUS OF WORK: ¢

Stipulated Agreement 1119

EXHIBIT E-1

Page 1




Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The lllinois Commerce Commission
527 East Capitol Avenue
Springfield, 1. 62701-1827

If you have questions contact:
Dick Daniels, Railroad Safety Specialist
Phone: 217-785-8420
Email: rdaniels@icc.state.il.us

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

hitp://www.icc.state.il.us/hg/library.aspx?key=Railroad%20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway

Washington, DC 20590 Springfield, IL 62764

Stipulated Agreement 1119 Page 2
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ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)
PROGRESS

COMPLETION' | DATE |

PROJECT INFORMATION:

Reporting Party: Rome Township

Docket/Order #: T05-0015

Ordered Completion Date: March 23, 2006

Status Reports Due: Sept. 23, 2005, and March 23, 2006
Completion Report Due’: 5 days after project completion
AAR/DOT#, Milepost: 724 806D; MP 79.63-A

Street, (in/near) City, County: Beal Road/TR 101, near Rome/Dix, Jefferson County, IL
Railroad Company: Norfolk Southern

! Railroad Companies must include an updated USDOT Inventory Form with their Completion Report.

PROJECT MANAGER INFORMATION?:

Name: Steve Schnake
Title: Jefferson County Engineer
Representing: Rome Township

Street Address: 750 Old Fairfield Road

City, State, Zip: Mount Vernon, lllinois 62864

Office Phone: 618-244-8031

Office Fax: 618-242-3392

Ceilular Phone:

E-Mail Address: jeffcohwy@cbnstl.com

zProject Manager information to be submitted by Rome Township and the Norfolk Southern Railway

ompany

DESCRIPTION OF IMPROVEMENTS ORDERED:

¢ Installation of automatic flashing light signals and gates with a bell, controlled by
constant warning time circuitry, and equipped with an event recorder.

¢ Installation of temporary STOP signs at the subject crossing within 30 days of receipt
of a Commission Order for the installation of new automatic warning devices.

¢ Reconstruction of the highway approaches.

¢ Installation of new advanced warning signs.

STATUS OF WORK: (use additional biank sheet, if necessary)

Stipulated Agreement 1118 ‘ Page 1
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Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

The Hlinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701-1827

If you have questions contact:
Dick Daniels, Railroad Safety Specialist
Phone: 217-785-8420
Email: rdaniels@icc.state.il.us

A Form 3 can be obtained from the lllinois Commerce Commission by calling 217/782-
7660 or on the web at:

http://www.icc.state.il.us/hg/library.aspx?key=Railroad %20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

hitp://safetydata.fra.dot.qov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lliinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway

Washington, DC 20590 Springfield, L 62764

Stipulated Agreement 1119 Page 2
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